

## Summary of cost quotes for resealing the asphalt road and replacing fences

**Seal coating** the rest of the asphalt roadways in the neighborhood -

We received an updated cost estimate from Spadoni Asphalt company. They were the only company to fully bid on the job last year and completed the work requested. Their updated estimate is available for review, if desired.

The cost is \$15,945. This would seal all the areas of the roads that weren't seal-coated last year (mostly 277<sup>th</sup> street). We'll ask them to fix/re-seal the areas where we need to fix holes.

### Fence:

We received quotes from three companies:

Secoma Fence

TCC

Monkey Fence

Rick (RK Fencing) did not bid (so far).

There are board members with some relationship/familiarity with each of the three companies, so we noted the three quotes as company A, B & C and assure you they do not match the order of the companies listed above.

We asked for two quotes. First (1) - we asked the companies to quote the cost of replacing the fence from the neighborhood gate to the stop sign on Webster (both sides of the road). The second quote (2) is for those same fence lines plus the entire length of fence along Webster, both N & S of 277th St. We asked them to quote true 4x4 posts or "jumbo 4x4s" vice 6x6 posts and picture frame type cedar fence. (Like the current entry way fence and along the fenceline North of 277th St.

### 1) Entry Way Wood Fence Replacement

Company A	\$32,021.57 including demo and haul away existing fence (no demo/haul existing fence: \$27,443.16)
Company B	\$17,834.34 Plus \$4,236+ tax to demo and haul away existing fence (including demo/haul fence: (\$22,460.05)
Company C	No Bid

### 2) Full fence replacement

Company A	\$70,861.31 Plus \$11,828.64 to demo and haul away existing fence (including demo/haul existing fence: 82,729.95)
Company B	\$53,033.86 Plus \$3,000 to demo and haul away existing fence (including demo/haul existing fence: 56,033.86)
Company C	\$45,044.19 Plus \$10,944+ tax to demo and haul away existing fence (including demo/haul existing fence: 56,995.04)